STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 12

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

10/ 13/ 05
08-0C9504

08- Rl V-10- R15. 8/ R15. 9

DI SADVANTAGED BUSI NESS ENTERPRI SE -
1, 843, 000

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

1, 981, 341.

2,068, 000.

2,287,523.

1,722, 996.

1, 400, 207.

HA42

Bl D

SUMMARY

I'N RI VERSI DE COUNTY NEAR BANNI NG AT
THE DESERT HI LLS TRUCK | NSPECTI ON

FACI LI TI ES

CONSTRUCT TRUCK | NSPECTI ON BUI LDI NG

1,514, 675. 00

Bl DDER | D

00

00

00

75

2

1

3

12. 0%

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT OVER 466, 666. 00

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PACE 1
11/01/ 05
CONTRACT CODE 'C '
22 CONTRACT | TEMS

FEDERAL AID AC M 010- 3(099) 102
ACI M 010- 3( 099) E

PERCENT OVER

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

DEN BCER ENG NEERI NG AND
CONSTRUCTI ON | NC

4575 E CAM NO PARCCELA
PALM SPRI NGS CA 92264

STEVENS CONSTRUCTI ON | NC

530 WEST AVE L
LANCASTER CA 93534

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

FLEM NG ENVI RONMENTAL

NO GOCD FAI TH EFFRTI NCORPORATED

00

5

6130 VALLEY VI EW STREET
BUENA PARK CA 90620-1030

HALBERT CONSTRUCTI ON COVPANY

OTHER REASON NT AWDI NC

330 S MAGNCLI A AVENUE STE 203
EL CAJON CA 92020

FAX

FAX

FAX

FAX

FAX

760 327-2200
00684563
760 327-3211

661 948-1674
00429298
661 948-5450

909 350- 3535
00247770
909 350-6820

714 228-0935
00746017
714 228-9231

619 593-3527
00521605
619 447-4192

130
EST 30.81



08- 0C9504
08-RI V-10-R
10/ 13/ 05

2,169, 085. 00

6
(1 RREGULAR)

MEADOWS CONSTRUCTI ON SERVI CES
I NC

1691 JENKS DRI VE

CORONA CA 92880

Bl D245
PAGE 2
11/ 01/ 05

951 271-3500
00822237
FAX 951 271-3510



08- 0C9504
08-RI V-10-R
10/ 13/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

11/ 01/ 05
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AVERI CAN
SAN MARCOS CA

DI AMOND PAVI NG
BALDW N PARK CA

KHAUANI CONSTRUCTI ON
SAN DI EGO CA

STATEW DE SAFETY AND SI GNS
POMY CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

SYNERGY ELECTRI C
SANTEE CA

MVETAL BUI LDI NG

PAVI NG

MVETAL BUI LDI NG

CONSTRUCTI ON AREA SI GNS

STRI PI NG

ELECTRI CAL



08- 0C9504
08-RI V-10-R
10/ 13/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

11/ 01/ 05
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BYRON EPP
LAGUNA HI LLS CA

DAVI S ELECTRI C
SAN BERNARDI NO CA

DI AMOND PAVI NG
BALDW N PARK CA

G AND W BUI LDERS
BREA CA

I CC
OXNARD CA

LANCASTER PAI NTI NG
LANCASTER CA

MOBI LE MODULAR
M RA LOVA CA

STATEW DE SAFETY AND SI GNS
POMAY CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

OVERHEAD AND TELESCOPI NG DOORS

ELECTRI CAL

ASPHALT PAVI NG

METAL BUI LDI NG

DEMOLI TI ON

PAI NTI NG

MODULAR BUI LDI NG

CONSTRUCTI ON AREA SI GNS

PAVEMENT MARKI NG



08- 0C9504 Bl D245

08-RI V-10-R PAGE 5

10/ 13/ 05 11/ 01/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AVBER STEEL REBAR ( PORTI ON)
RI ALTO CA
BRYON EPP ROLL UP DOORS ( PORTI ON)
LAGUNA HI LLS CA
CHRI STI AN BROTHERS HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG ( PORTI ON)
M RA LOVA CA
DAVI S ELECTRI C ELECTRI CAL ( PORTI ON)
YUCAI PA CA
DI AMOND PAVI NG ASPHALT CONCRETE PAVI NG ( PORTI ON)
BALDW N PARK CA
LUNDEEN PAI NTI NG ( PORTI ON)
FONTANA CA
MOBI LE MODULAR MODULAR BUI LDI NG ( PORTI ON)
M RA LOVA CA
PREFAB BUl LDERS METAL BUI LDI NG ( PORTI ON)
ANAHEI M CA
STERNDAHL ENTERPRI SES STRI PI NG ( PORTI ON)

SUN VALLEY CA



08- 0C9504 Bl D245

08-RI V-10-R PAGE 6

10/ 13/ 05 11/ 01/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 DAVI S ELECTRI C ELECTRI CAL
P O BOX 10368
SAN BERNARDI NO CA 92423

DI AMOND PAVI NG | NC PAVI NG
P O BOX 1368
BALDW N PARK CA 91706

HURO 1 HVAC VECHANI CAL
4607 TERRY AVE
CHI NO CA 91710

I MAC CONSTRUCTI ON CONCRETE
19740 JOLORS AVE
CORONA CA 92881

OVERHEAD DOCR COVPANY DOCORS
12401 S LA CANADA DR
COLTON CA 92324

P CI STRI PI NG
P O BOX 16118
LONG BEACH CA 90806

PREFAB BUl LDERS BUI LDl NG

3006 E CORONADO ST
ANAHEI M CA 92806

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 CRAFTSMEN STEEL BUI LDI NG
SAN DI EGO CA
CONTI NUED ON NEXT PAGE



08- 009504 Bl D245
08-RIV-10-R PAGE 7
10/ 13/ 05 11/ 01/ 05
LI ST OF SUBCONTRACTORS
BI DDER | D NAVME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 DI AVOND PAVI NG PAVI NG
BALDW N PARK CA
L AND P ELECTRI C ELECTRI CAL
SAN DI EGO CA
BI DDER | D NAVME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 BLUM ELECTRI C ELECTRI CAL

721 NEVADA STREET
REDLANDS CA

BYRON EPP
26062 MARI T Cl RCLE
LAGUNA HILLS CA

DI AMOND PAVI NG
15480 ARROW WAY
BALDW N PARK CA

G AND W BUI LDERS
557 MERCURY LANE
BREA CA

GRAVES AND ASSCCI ATES
8148 SURREY LANE
ALTA LOVA CA

HAW AN Al R
600 E WALNUT
FULLERTON CA

CONTI NUED ON NEXT PAGE

OVERHEAD DOCR

PAVI NG

PRE ENG NEERED BUI LDl NG

GRADI NG

HEATI NG, VENTI LATI NG AND Al R CONDI TI ONI NG



08- 0C9504 Bl D245

08-RI V-10-R PAGE 8

10/ 13/ 05 11/ 01/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 LOPEZ CGROUP PLUMBI NG
29971 NUEVO ROAD
NUEVO CA
MS I SUPPLY MODULAR TO LET BUI LDI NG

920 Cl TRUS AVENUE
RI VERSI DE CA

STATEW DE SAFETY AND SI GNS TRAFFI C CONTROL COVPONENTS
13755 BLAI SDELL PLACE

POMY CA

STERNDAHL ENTERPRI SES PAVEMENT MARKI NG

11861 BRANFORD STREET
SUN VALLEY CA



08- 0C9504 Bl D245

08-RI V-10-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
10/ 13/ 05 11/ 01/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 033205 TRAFFI C PLASTI C DRUM EA 33 56. 00 1, 848. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 6, 000. 00 6, 000. 00
4 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4,000. 00 4,000. 00
5 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 12, 000. 00 12, 000. 00
6 120120 TYPE |11 BARRI CADE EA 10 80. 00 800. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) M 80 400. 00 32, 000. 00
8 150713 REMOVE PAVENMENT NMARKI NG M2 26 7.00 182. 00
9 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 1,510 8. 00 12, 080. 00
10 150857 REMOVE ASPHALT CONCRETE SURFACI NG VB 255 120. 00 30, 600. 00
11 198001 | MPORTED BORROW VB 340 95. 00 32, 300. 00
12 390102 ASPHALT CONCRETE ( TYPE A) TONN 470 100. 00 47, 000. 00
13 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 1, 700 16. 00 27, 200. 00
AREA)
14 566011 ROADSI DE SI GN - ONE POST EA 7 400. 00 2, 800. 00
15 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 93 90. 00 8, 370. 00
16 840560 THERVOPLASTI C TRAFFI C STRI PE M 4, 000 5. 00 20, 000. 00
( SPRAYABLE)
17 035303 200 MM THERMOPLASTI C TRAFFI C STRI PE M 4, 360 6. 00 26, 160. 00
( SPRAYABLE)
18 035304 100 MM THERMOPLASTI C TRAFFI C STRI PE M 440 4.00 1, 760. 00
(BROKEN 5.18 M- 2.14 M (SPRAYABLE)
19 994650 BUI LDI NG WORK LS LUMP SUM 1, 700, 000. 00 1, 700, 000. 00
20 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) MR 21 121. 00 2,541. 00
21 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 450 6. 00 2, 700. 00
22 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 95 100. 00 9, 500. 00

TOTAL 1, 981, 341. 00



| TEM
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08- 0C9504

08-RI V-10-R
10/ 13/ 05
SECOND

Bl D AMOUNT
55. 00 1815. 00
2, 000. 00 2000. 00
19, 959. 00 19959. 00
3, 500. 00 3500. 00
20, 000. 00 20000. 00
80. 00 800. 00
30. 00 2400. 00
6. 00 156. 00
7.00 10570. 00
170. 00 43350. 00
35. 00 11900. 00
100. 00 47000. 00
16. 00 27200. 00
420. 00 2940. 00
90. 00 8370. 00
6. 00 24000. 00
6. 00 26160. 00
4.00 1760. 00
1, 807, 000. 00 1807000. 00
120. 00 2520. 00
6. 00 2700. 00
20. 00 1900. 00
2,068, 000. 00

SUMMARY OF REMA
THI RD

Bl D AMOUNT
130. 00 4290
4,700. 00 4700
36, 000. 00 36000
12, 000. 00 12000
45, 000. 00 45000
170. 00 1700
110. 00 8800
5.50 143.
5.70 8607
165. 00 42075
80. 00 27200
90. 00 42300
14. 00 23800
280. 00 1960
80. 00 7440
4.70 18800
5.50 23980
3.20 1408.
1, 970, 000. 00 1970000
110. 00 2310.
4.80 2160.
30. 00 2850.
2,287,523.00

N

NG BI DDERS
FOURTH
Bl D AMOUNT

56. 00 1848
4,000. 00 4000
14, 260. 00 14260
3, 500. 00 3500
5, 000. 00 5000
85. 00 850
160. 00 12800
95. 00 2470
1.10 1661
89. 25 22758
60. 30 20502
97. 80 45966
27.30 46410
435. 00 3045
89. 00 8277
2.60 10400
5.90 25724
4.75 2090.
1, 480, 400. 00 1480400
100. 00 2100
3. 60 1620.
77.00 7315.
1,722,996.75

Bl D245
PAGE 10
11/ 01/ 05
FI FTH

Bl D AMOUNT
60. 00 1980
6, 248. 00 6248
18, 750. 00 18750.
3, 249. 00 3249
44, 100. 00 44100
85. 00 850.
170. 00 13600.
2.00 52.
2.00 3020.
39. 00 9945
85. 00 28900
105. 00 49350
25. 00 42500
400. 00 2800
5. 00 465
10. 00 40000
10. 00 43600
10. 00 4400.
1,079, 293. 00 1079293
5. 00 105.
5. 00 2250.
50. 00 4750.

1, 400, 207. 00



| TEM
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08- 0C9504
08-RI V-10-R
10/ 13/ 05

173. 6364
7,067. 00
9, 043. 00
7,522.00

12, 996. 00

463. 00
177. 60
151. 7307
9. 4159
74.0823
44,0353

116. 7851

19. 2806

1, 000. 1428
139. 3871
6.872

7.4528

12. 5295

1, 862, 140. 00

311. 4286
14. 5133

.00

1862140. 00
6540. 00
6530. 99

0. 00

2,169, 085. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 11
11/ 01/ 05



